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INTEGRATED TRIBAL DEVELOPMENT AGENCY,
TILEIBANI

No. am Date. 23, 54 A3
TENDER CALL NOTICF.
The Project Administrator, ITDA, Tileihani on behalf of Govt of Odisha invites sealed

tenders for two numbers of works under ITDA, Tileibani in percentage rale basis (P1). The Contractors
registered with Government of Odisha/Central Gowvt, or Contractors equivalent to grade “A”, “C” or 'D”
class of P.W.D(R&BYWater Resource/Rural Works' MLL/C.P.W.D are eligible to submit the tender paper

for the following works evenmually W be dzawn up in P.W.D, F2 form of agreement in eonformity with the

ch:alled tender call Notice, | | |
! , Time of
| 5L | Name of Amount put il:;;:f ( lf\:'-;rk completi | Class of
MNo the Name of the work to Tender i ; . on of the | Contract
Block Rupees parnif - va!]:} 1 work (in or
| | gy ' months)
| 1 2 3 4 5 6 ¥ 8
Construction  of 100
Deogarh | scated composite Urban . i
o | Municip | Modem  Hostel  at| 2 To | g,000 | 2,11,728- B(EIEhY | e
! i maomnth
| ality |deogarh College of
Deogarh distriet B
i Construction of
02 | Barkote ?ff';‘::}i: ;Tﬂﬂg‘; 933404/~ | 4000 | 9334~ 4“?;':1'? fﬂf
Education Complex | |
The other details can be downloaded from distriet website i.e www.deogarh.nic.in
Cost of Tander Papar  The tender documents can only be downloaded from the district website

www,deggarh.nic,in . The tender papar cost as mentioned above (Non- refundable) in shape of Bank Draft {nat
by cash) drawn in favour of Project Administrator, MDA, Tileibani within the date of sale [deposited with
separate sealed cover) &t the time of submission of bids marked “COST OF TENDER DOCUMENT DOWNLOADED
FROM DISTRICT WEBSITE".

Sale of Tender paper  The tender dacuments can be dewnloaded from 26.06.2023 to 06.07.2023,

Date of Receipt and maode of submission of tender paper. The tenderers have to submit the sealed
lender papers in complete shape through registered post / speed post only by directly sending it to the
Project Administeator, ITDA, Tileiban, “At- Collectorate Campus, Deogarh-768108. The last date of
receipt of tender paper is 06.07,2023 up to 5.00 P.M. The documents reeeived after di, (6.07.2023, 5.00
I M. will not he considered. The undersigned will not be held responsible for any postal delay if any or
non receipt of the papers in fime {in office hours).The tender covers must super scribe the name of the
work! project with location .

Date of opening of Tender papar; The tendar papers thall he opened on dt.07.07.2023 at 11.00 a.m. at [TDA,
Tileibani office situated at Collectorate Campus, Decgarh-TGB108 in the presance of tenderers or their
autharized representative having written authorization far this purpose, The bidder must produce their criginal
documents on dt.07.07.2023 (in office hours) in the office of Project Administrator, ITDA, Tileibani for
verification. After verifications the bidder will take their original decumants, otherwise the tender may not be
considered,
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11.

12
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Earmest Money Deposits  : The bid must be accompanied by E.0.0./Bid Security of the amount specified for
the work in col- & of the above table duly pledged in favour of Project Administrator, ITDA, Tileibani. Bid
security will have to be in any one of the forms as specified in the bidding documents ie. NSC/KVP/Postal Savings
Bank account/ Deposit receipt of scheduled Bank/Post Office term deposit account / Demand Draft from any
Nationalised Bank .The tender papers without registered receipt of EMD will not be considered and adjustment
of EMD is also inadmissible,

Deposit of Additional performance security |APS) within seven days of opening of price Bid as per office
raemorandum No 14299 did. 3.10.2017 of Govt.of Odisha Works Deptt.

When a successful bidder , bids to execute the specific work less than the estimated praject cost then he has to
furnish the exact amount of differential cost e, estimated cost put to tender minus the guated amount as
Additional Performance Security[APS) in shape of TOR/STDR/DD pledged In favour Project Administrator, ITDA,
Tileibani of the differential amount within seven days of opening of price bid ctherwise his price bid will be
rejected and the security deposited shall be forfeited. Further proceeding for blacklisting shall be initiated
against bldder, -

Forfeiture : The E.M.D amaunt will be forfeited if the tenderers back out from the offer acceptance of the tender
by the competent authority,

cubmission ef mare than one tender paper by a bidder for a single work will be IIHIJEE fior rejection of all Eurh
tender papers.

On review of the last performance of the works exscuted through ITDA or any other department previously , the
lowest (L)) tender may / may not be considerad for the works , though hefshe becomes lowest Ly tender.

If the date of sale , receipt of opening of tender as specified above happens te be holiday(s) then the process of
sale , receipt and opening whatsoever will be shifted to immediate next working day at the same specified time
and venue respectively without further notice. However the date of tender paper opening may be postponed as
per the convenience of the autherity by intimating all the concerned tendarers thraugh notice affixing to notice
Board of ITDA, Tileibani,

Engineering Contractor seeking exemption of E.M.D is required to submit an affidavit to the effect that he has
not yet avalled the facility for mare than two works during the current financial year [ the latest circular/
gubdelines in this regard must be enclosed by the bidder),

The 5T/SC contractor desirous to avall price preference are reguired to submit an affidavit o the effect that he
has nat yet availed the facility for three works during the current financial year( the latest circulation fguide lines
of the Govt. of Odisha in this regards must be accompenied by the bidder)

If the rate quated by the bidder s more than 15% less than the amount put to tender such a bid shall be rejected
and the tender shall be finalize basing on merits of rest bid. But if more than ene bid is quoted 14.99 % {decimal
up to 2 numbers will be taken for all practical purpose) less than the estimated cost, the tender accepting
authority will finalized the tender through a transparent lottery system. If such an avent occurs than the date of
transparent lottery will be intimated to the bidders by district website www.desgarh.nic.in/ Hard copy by Speed
Post,

Any corrigendum / addendum will be displayed in the website www.deogarh.nic.in

Canditianal tender will be summarily rejected.

Building and other construction workers welfare Cess @1% of the gross work bill will be deducted.

GST as applicable will be deducted from the wark hill.

The joint venture consortium agreement Is not allowed to participate in this bender,

Documents to be attached: The fallowing documents should be fumished with the tender paper. Failing
which the tender will be liable to rejection.

3. E.M.D pledged in favour the Project Administrator, ITDA, Tileibani.
k. Costof tender paper in shape of DD in favour of Project Administrator, [TDA, Tikeilsan
©. Photo copy of Contractor registration certificate.



200

21.

2.

Photo Copy of the existing labour license.

Photo copy of PAN card

Phota copy of GETIN nurnbsar,

For Sl. ho. 01 of the DTCN, work experience certificate for similar nature of works must be attached.

Phote of copy of Caste certificate issuad by competent authorities in case of 5C/5T contractors desirous of

availing preference and Govt. circufation to he attached.

The bidders have to produce original affidavit in support of authenticity of documents Including EMD ete,

attached with the tender paper. If the tenderer bids for more than one work, he has to produce original

affidavit for each work.

The affidavit as regards the fact of avalling award of the work without submission of EMD/ISD during the

current financial year in case of Enginzering Contractors desirous of availing exemption of EMD with Govt.

circulation must be enclosed,

Mo refation cartificate.

The certificates as specified in conditions of contract.
As It i a percentage tender, the contracters are instructed to quote the percentage excess/ Less on the last
page of the bill of quantities. The Contractor must sign all the pages of the tender document including BOO
page. Writing any other thing on the scheduled paper rmay lead to rejection.
As these warks to be executed through Project Administrator, ITDA, Tileibani , he is entited to draw
agreement with the eligible L1 bidder . The eligible LL bidder must deposit 1% of work value as bid security in
shape of NSC/KVP/Postal Savings Bank account Deposit receipt of scheduled Bank/Post Office term deposit
account [ Demand Draft from any Mationalized Bank in favour of Project Administrator, ITDA, Tileibani at the
time of agreement.
The undersigned reserves the right to reject any ar all the tenders without assigning any reason thereof.

Sdf-

Project Administrator
ITDA, Tileibani

Memo No., Dt.
Copy Submitted to the Deputy Director (Advertisement) Information and Public

Relations Department Odisha, Bhubaneswar for information and necessary action. It is requested to
Publish in leading Odia Daily In one day lzsue and ene English national daily newspaper on or bafors Dt
27.06.2023 for wide publication. The complementary copies of same may please be sending to this
office for reference and record. ' '

Sdj.
Project Administrator
ITDA, Tileibani

Memo No. Dt.
Copy to the DI & PRO, Deogarh /DIO NIC ,Deogarh for information and necessary
action. The DIO NIC, Deogarh is requested to publish this DTCN in official website for wide circulation,

sd/-
Project Administrator
ITDA, Tileibani



Memo No. Dt.
Copy submitted to Collector & District Magistrate .Deogarh/ President Zilla Parishad
Depgarh for kind information,

Sdf-
Project Administrator
ITDA, Tileibani
Memo No. Dt.
Copy to the Project Director, DRDA, Deogarh/ Executive Engineer R & B Division
Deocgarh; NH Division Deogarh/ RW Division Deogarh/P.H. Division Sambalpur/ M.1. Division Deogarh/
L.\, Division Sambalpur for information and wide circulation,

5d/f-
Project Administrator
ITDA, Tileibani

Memo MNo. Dt.
Copy to the Block Development Officer of Deogarn District for information and wide
eirculation -

Sd/-
Project Administrator
ITDA, Tieibani
Memo Mo, DO,
Copy tothe Notice Board of ITDA, Tileibani for wide circulation.

Sd/f-
Project Administrator
ITDA, Tileibani



TENDER SCHEDULE FOR THE WORK " CONSTRUCTION OF ADDITIONAL CLASS ROOM (1"
FLOOR) AT JHARABAHAL EDUCATION COMPLEX"

No Item Gnty. Unit Rate Amount

01 Fly ash brick masonry in C.M {1:6) in super
structure using C.B. bricks of 9 " size having
a crushing strength not less than 75
Kgfsg.om including splays cutting, circular
moulding, chamfering and corbelling, and
| watering and curing etc. complete including
cost conveyance, royalty and all taxes of
materials with cost of labour, T & P etc.
required for the work complete in all
respect as  directed by the Engineer-in-
Charge.

A} | Ground Floor One
2390 | Cum | 4462.88 | 106685.00 |

02 | R.C.C.M-20 using with 20 mm downgraded
size crusher broken h.g. chips with rigid
smooth centering & shuttering for R.C.C
work including cost, convayancy & royalty
etc. complete. of approved quality and from
approved guarry mixing with concrete
mixture & laying mannually including
hoisting with and laying concrete in layer
' mot exceeding 15cm in depth to the
required thickness and compacting as per
the direction of the Engineer-in-charge
including rigid & smooth centering .
shuttering , watering and curing for four
weeaks and finishing the exposed surface
smooth with cost, conveyance, taxes and
rovalities and taxes of all materials, labour T
& P, hire and running charges of
machineries reguired for the work, but
excluding cost,conveyance, af M.S/T.5 Rods
and direction of Engineer-in-charge.

A) | Ground Floor 2 —
| (1} | Columns & Beam B.36 gun:., 13872.63 115969.00

(1) | Lintie Bend - 1.38 Eﬂ::., 480.2711 4219200

(1 Slab & Chajja | 2 Egunfi 10082.23 | 133642.00




03

Supplying, straightening, cutting, bending,
binding, cranking, hooking, and jointing, (if
required) the HYSD rod and tying the grills,
hoisting and placing in proper position as
required for R.C.C. works including cost,
conveyance and all taxes of HYSD. rods and
binding wires of 18 to 20 gauge with cost of
labour and T & P required for the work etc.
complete in all respect as directed by the
Enginear-in- charge,

Ground Flaor

25 mm thick Grading concrete with (1:2:2)

over roof slab to proper slope finished
smooth including cost of water proof
compound with watering and curing
including cost, conveyance, rovalty and all
taxes of materials with cost of labour and T
& P ete. required for the work complete in
all respect as per direction of Engineer-in-
Charge.

23.00

Cne
Qntl. |

8785.42

202055.00

B

05

Q&

First Floor

9647

One
Sam

301.57

6 mm thick cement plaster in CM (1:4) to
RCC surface finished smooth  including
watering and curing, cost conveyance
rayalty and all taxes of materlals with cost
of labour and T & P etc, required for the
work complets in all respect,

B3.79

One
Sgm

29051.0a

164.23

13761.00

16 mm thick cement plaster in C.M. [1:8)
over brick work (inside walls), after raking
out |oints finished smooth including
watering and curing, cost conveyance
royalty and all taxes of materials with cost
of labour and T & P etc, required for the
work complete in all respect.

A)

Ground ?Inur

112.93

Crre
tgm

206.42

23312.00




a7

| 12 mm thick cement plaster in cement
| mortar (1:6) over stone masonary finishad
| smoath including watering and curing, cost
conveyance royalty and all taxes of
materials with cost of labour and T & P ete,
required for the work complete in all
respect.

Al

Ground Floor

186.04

One
Sqmm

147.58

27455,00

Fixing vetrified tile in floors, trade or steps
& landing on 25 mm thick cement plaster
i1:1) jointed with neat cement slurry mixed
| with pigments to match the shade of the
tiles rubing and polishing with cost
conveyance, royality, taxes of. all materials,
labour etc complete. etc. Complete

Ay

Ground Floor

Fixing of Ceramic tile in dados skirting &
risar of steps on 12 mm thick cement
plaster (1:3) jointed with neat cement slurry
mixed with pigments to match the shade of
the tiles rubing and polishing etc. complete
with cost conveyance, royality, taxes of all
materials, labour etc complete.

83.79

One

Sgm

1072.84

£9853.00

A

Ground Floar

5.70

One
Sqm

14

Finishing of wall surface of wall with Acrylic
wall putty (water based) of approved make
and finishing smooth and even surface. to

slaging charges with cost of all materials,
labour TE P and all taxes etc complete;

receive painting with all cost of scaffolding |

| tblied

6R78.00

A)

Ground Floor

196.73

One

sgm

100.37

19746.00

11

Wall painting two coats with plastic
emulsion paint of approved shade on new
work owver one coat of primer  with
approved primer on new wall surface,
complete including cost of plastic emulsion
| paint conveyance, taxes of all materials,
labour etc complete.




Al | Ground Foor

196.72

Cne
Sgm

64.86 ‘ 12755.00

12

Weather coating two coats to the wall with |
approved shade over a coat of wall primer
on new work to give con even shade
including cost of weather conveyance,
taxes of all materials, labour ate complete,

Ground Floor
186.04

13

One
Som

108.25

20138.00

Suppying fitting , fixing fully glazed
aluminium framed openable windows using
15 mocron anodised OEL aluminium section
2082 as out section, 9139 as mullion
section, 4124 as a shutter section frame
with tapered dip of section 4125, ]
aluminium angle , rubber beading friction |
stay and handle etc. with 5mm black glass.

1296

One

sqm

5744.55

74449.00

14

Providing fitting ,fixing.of Al. door with OEL
anodized Al. door section of 9202 as vertical
mamber, 9201 as top member and 9200 as
bottom and middle member and 6Gmm plain
glass in top portion with 12mm thick pre-
laminated board in bottom portion fixed on
door frame to be completed by means of
jointing angle MNo. 1855 including all cost of
labour, TEP hire charges of drilling machine,
labour charges etc complete.

2.52

Cne
Sqm

| 6910.55

17415.00

1%

Supplying fitting fixing M.S. shutter for door
& windows including all cost, conveyance
and taxes of all materials and labour charge
etc. complete In all respect as per direction
of Engineer-in-Charge.

| 250.25

e
KG

96.50

24153.00

16

Painting two coats with any approved
paints over a coat of priming to new wood
work and fron werks  including  sand
papering polishing the surface with all cost,
conveyance, royalty and all taxes of
materlais including cost of paints and
primer, cost of labour and T & P etc
required for the work complete in all
respect.

13.91

One
Sgm

13518 | 1880.00

- I -




17 | Cost of Display Board 1 Mos, 1000.00 1000.00
Tweanty two items only
| Total | 333403.00
. Says 9,33,403/-
' Rupees | Nine lakh thirty three thousand four hundred three Jonly

119

Pr el

Project mﬁfgﬂatﬂgf L
ITDA, Tilelbanl

Rate to be quated in terms of % (Pereentage) less or excess over the gross value of the tender amount as given above.[both &in
words & figures in datalla). The parcentage loes or aucaes will be ua to decimal poind enby.

Percentage of Excess or less :- 1 B T Ty U e SO W Eucoss
LT % Excess
(€] In FIBUMES...... .o rsimim s rrmrms e . % Less
0B (=] L G e e % Less

Signature of Contractor

=7 =



14,

CONDITIONS OF CONTRACT

Bid must be accompanied by bid security (EMD-1%) of the amount specified for the work in the
table above in any one of the forms s specified in the bidding document, i.e. NS.C KV
Postal Saving bank Accounts / Post Office Term Deposit Account /| TDR of any
Nationalized Bank Payable at Deogarh duly pledged in favour of the Project Administrator,
[TDA, Tileibani, Rids must also be accompanied by attested Xerox copies of valid GST. ,PAN
card and valid contract registration certificate, up to date.

Bids must be accompanied with cost of tender document as per Col.No.5 as specified, in
shape of demand draft towards bid cost from any Scheduled Nationalised Bank, in favour
of The Project Administrator, ITDA, Tileibani payable at Deoagarh.

The price bid should be filled as per the terms & Condition of the DTCN and the bid document
should be communicated to the undersigned in single sealed cover of Ad size by Regd. Post/
/Speed Post on or before di 06.07.2023 up to 5.00 P.M and the tender will be opened on dt.
07.07.2023 at 1100 AM. In case of any postal delay for submission of bid document the
authority will not be held responsible.

The Bid will be opened en the dt.07.07.2023 at 11.00 AM in the Office of the undersigned, in
presence of the members of tender commitiee and the bidders or their authorized agent who wish
to attend at the office of ITDA, Tileibani. During the time of opening & verification, the original
documents must be produced for verification on 08052023, failing which the tender will he
rejected. If the Office happens to be closed on the date of receipt of the bids as specified the bids
will be received and opened on the next working day at the same time and venue respectively.

. Deposit of Additional performance security (AP'S) within seven days of apening of price

Bid as office memorandum No 14299 dtd. 3.10.2017 of Govt.of Odisha Works Depit.

When a successful bidder | bids to execute the specific work less than the estimated project cost
then he has to furnish the exact amount of differential cost i.e. estimated cost put to tender minus
the quoted amount as additional performance security( APS) in shape of TDR/STDR/DD pledged
in favour Project Administrator, I'TDA, Tileibani of the differenfial amount within seven days
of opening of price bid otherwise his price bid will be rejected and the security deposited shall
be forfeiled, Further proceeding for blacklisting shall be initiated against bidder.

In casc of Engineer contactors seeking exemption of EM.D, in this work are instructed 1o
produce an affidavit regarding his list of works awarded duning current financial vear 2023-24
with exemption of EM.D. _

Schedule Caste & Scheduled Tribe Tenderers will be given price preference where their tenders
are within 10% of the rate quoted by the lowest tenderer, for any work, the work may be
considered for award to him ¢ them at the lowest tendered rate.

No relation certificate in shape of affidavit in original shall be produced along with the tender
paper without which the tender will be linble for rejection.

[he tenderers while submitting tender shall furnish an affidavit along with the tender aboat the
authenticity of the tender documents including EM.D. The conditioral tender will not be
aceepted on any circumstances by the aothority,

The Project Administrator, ITDA, Tilcibani reserves the right to reject any or all the tenders
without assigning any reason thereof,

- -
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12

13.

14.

1%,

20

21,

23

The bidders shall carefully study the tentative specifications applicable to the contract and all
documents which will form a part of the agreement (o be entered into by the accepted bidder and
detailed specification for Odishe and other relevant specifications which are available at
www,deogarh.nic.in . Complaint at a future date that specifications have not been seen by the
bidders cannot be entertained.

The specification furnished with the bid are tentative and subject 1o revisien or modification
during the execution as per actual necessity. But the tendered rates guoted by the bidder waill
hold well in cass of such modification and shall in no way invalidate the contract and no extra
monetary compensation will be entertained. The work shall hewever be execuled as per
approved drawing to be issued by the Engineer-in-charge as and when required,

All rates should be for fumished item of works mentioned in the tender schadules.

The bidder should quote the % percentage rates over the amount put to tender both in figure and
wiords for the work.

Every bidder is expected before quoting histher rates to inspect the proposed work site and
should alsq inspect the quarries and approach roads 1o quarries and satisty himself/herself about
the quality and availability of materials. Complaints at future date that the availability of
materials at quarries has been misjudged cannot he entertained.

The bidder may at his option guote reasonable % percentage rate for the work carefully during
filled up 5o that it should not be unworkable during execution.

The bid containing the extraneous eonditions not coverad by the DTCN are liable for rejection
and quotations should be strictly in accordance with the tender call notice. Any change in the
wording will not be accepted.

The authority reserves the vight to reject any or all the bids reccived without assigning any
reasons thereof

Bids not accompanied by reguired amount of EM.D. or exemption erder as per Works
Depariment Memorandum NMo. 288838, dt.18.12.95 will be summarily rejecied. No E.M.D. will
be accepted after closing hour of the tender '

The eamnest money will be retained in the case of successful bidder and will be dealt with as per
the terms and conditions of the O.P.W.D. Code and will not camry any interest. The carnest
money of the un-successful bidders will be refunded on application after the bid is finally
accepted.

The hid documents received after due date and time will not be entertained.

.NO RELATION CERTIFICATE: - The bidder shall fumish a certificate along with the tender

to the effect that he'she is not related to any Officer in the rank of Asst. Engineer. Under
Secretary and above in ST & 5C Development Department. If the fact subsequently proved 1w be
false, the contract is liable to be rescinded, The eamest money and total security will be forfeited.

ADDITIONAL PERFORMANCE SECURITY

Deposit of Additional performance security (APS) within seven days of opening of price Bid as

office memorandum No 14299 did. 3.10.2017 of Govt.of Odisha Works Deptt.

- IF-



When a successful bidder, bids to execute the specific work less than the estimated praject cost then
be has to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the
quoted amount as additional performance security (APS) in shape of TDRSTDR/DD pledged in
favour TTDA, Tileibani of the differential amount within seven days of opening of price hid
otherwise his price bid will be rejected and the sccurity deposited shall be forfeited. Further
proceeding for blacklisting shall be inidated against bidder,

24, WORK EXPERIENE

23,

(i) If available. tenderer will submit along with tender a note regarding his experience on
construction of similar nature of executed in the last successfully 3 years ie from
2020-21, 2021-22 & 2022-23,

(iii ~ The prospective applicant in its name should furnish list of similar nature of works
executed in Schedule-I} satisfactorily completed and list of works in progress in
Schedule-D2. The centificate to be furnished by the employer not below the rank of
Executive Engineer,

Nao bidder will be permitted to furnish their bid in their own manuscript paper.

26. The bidder whoss bid is selected for acceptance and who has no fixed deposit with the Govt, of

27,

28,

Odisha, shall within a period of seven days upon written intimation being given to him/her bid
make an initial security deposit (ISD) @ 1% of the tendered amount in the form of NSC/KVE/
P.O5B AC / POT.DY deposit receipt of any scheduls bank and in no other form so that the
EMID and [5D will be 2% (two percent) of the tendered amount and sign the agreement in the
P.W.D from F2 (Schedule XLV No61) for the fulfillment of the contract in the “Office of the
Project Administrator,, ITDA, Tileibani” The security deposit tooether with the eamest money
and the amount withheld according to the provision of F2 agreement shall be retained as security
for the due fulfillment of this contract. Failure 10 enter into the required apreement and to make
the security deposits as above shall entail forfeiture of the EM.D. No bid shall be finally
acegpted until the required amount of security money is deposited. The written agreement to be
entered into between the contractor and the Gowt. shall be the rights of both the parties and the
contract shall be deemed to be incomplete until the agreement has first heen signed by the
Contractor and then by the proper Officer authorized to enter into the contract on behalf of the
Grovt, As concurred by Law Department and Finance Department in their U.0R, No.B48, Dt
21.03.57, LOR. No.202, W.F.D., daed.6.03.98 respectively the E.M.D. will be forfeited in the
case, where the bidders back out from the offer before acceptance of the bid by the
competent anthority.

The security will be refunded after payment of the final bill and audit of the work and will not
CHITY any interest,

L1/5.12 of Contract Labour (Regulation and Abolition Act, 1970) the Contractor, who undertakes

execution of work through labour, should produce valid license from Licensing Authority of
Labour Department,

I'he Contractor shall be liable to fully ndemnify the department of any compensation under
Workmen Compensation Act VIIT of 1993 on account of the Workmen emploved by the
Contractor and full amouni of compensation paid will be recovered from the Contractor.

- The bidders are required to abide by the fair wages clavse as introduced by the Govt. of Odisha

and will not pay less than the fair wages fixed by the Govt. to the labourer engaged by him'her
for the work.

-14-



30,

3l

32.

2%

5

36.

3K,

19,

410,

2],

The contractor are quote there % percentage both in words and figures and put their signature on
EVEry OVEer writings.

(a)When there is discrepancy between the rates in figures and in words, the rate quoted in words
will he taken as correct.

. I'he length and sizes of the M.S. or Tor steel are 10 be procured by the contractor and should be

TATA TISCON / SAIL or any rod approved by the PA, [TDA, Tileibani.

Mo part of the contract shall sublet without writing permission of the Project Administrator,
ITDA, Tiletbani or transfer be made by power of attorney anthonzing other to receive payment
on the conlmector's behall,

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made
leak proof and water tipht.

- The Department will have the fight o inspect the scaffelding, centering and shultering made for

the work and can reject partly or fully such structures if found defective in their opinion.

Conerete should be machine mixed unless otherwise ordered in writing by the Asst. Executive
Engineer, [TDA, Tileibani. The contractor should arrange his own concrete mixer, vibrator, and
pumps ete, for this purpose at his own cost

Only ACC/Konark! Ultratech cement (OPC &PPC) are w be wsed and weight of each cement
bag being taken as 50 Kg. and Cost of empty cement Bag will be recovered (@ Rs 5.85/bag or as
per S.R.{P.W.D),

. In case of any complaint by the labourer working about the non-payment of his'her wages as per

latest minimum wages Act, the PA, ITDA, Tileibani will have the right to investigate and if the
contractor is found to be m default, he/she may recover such amount due from the Contractor
and pay such amount to the laborer directly under intimation to the local labour Officer of the
Ciovl. The contractor shall not employ child labour. The decision of the Project Administrator,
ITDA, Tileibani is final and binding on the contractor.

Mo compensation will be paid by the Department for any damage done by rain, flood,
cvelone, and tide or by any other natural calamities during the execution of the work.

It should be understond elearly that no claim whatsoever will be entertained in regard to extra
items of work or extra quantity of any item besides estimated amount, unless written order is
obtained from the Project Administiator, [ITDA, Tileibani and mtes seliled before the extra ilems
of work or extra quantity of any item of work is taken up.

I'he bidder shall have to abide by the C.P.W.D. safety Code Rules introduced by the Govl. of
India, Ministry of Werks Housing and Supply in their standing order No. 44150 dt. 25.11.1957.

The Contractor shall bear various incidentals, sundries and contingencics necessitated by the
work in full within the following or similar category.

{#) Rent, Royalties and other charges of materials, Cetrol duty, all other taxes including GST,
ferry tolls, conveyance charges and other cost on account of land and building including
temporary building and construction of service moad and diversion road and its’
mamtenance Ul completion of the work as required by the Contractor for collection of
materials, storage, housing of staff or other purpose of the work. No hidder will however he
liable to pay Govt. for temporary cccupation of land owned by Govi. at the site of work.

(b) Labour Camps or huts necessary 10 a suilable scale including conservancy and sanitary
arrangements there in to the satisfaction of the local health auwthotities.

(c) Suitable water supply including pipe water supply wherever available for the stall and
labour as well as for the work.

-15-



42

43,

46,

47.

48

449,

a0,

al.

(d) Fees and duties levied by the Municipal Canal or water supply authorities.

(e) Suitable equipment and watering apparatus for the labour engaged in risky operstion and
medical aid to the labourer engaged for the work.

(f) Suitable fencing. barriers, signals including clectric signals where necessary at work and
approaches in order to protect public and employees from accident.

{g) Compensation including cost of any suit for injury to persons or property due to neglect of
any major precautions also becomes payable due to operation of the workmen
compensation Act.

(h} The Contractor has to arrange adequate lighting arrangement for the work wherever
necessary ol s own cost,

No payment will be made for bench marks, level pillars profiles and benching and leveling the
ground where required, The rates to be quoted should be for the finished items of work inclusive
of carriage of all materials and incidental item of works.

All preliminary works such &5 Vats, mixing platform ete. are to be done by the Contractor at his
OWTI COSt.

The Contractor should arranpe the materials like steel, cement, paint, shutters, bitumen ete.
of approved quality and specification at his own cost for completion of the work with the time
schedule. No extension of time will be granted to the Contractor due fo delay in procurement of
materials.

The department will have the right to supply at any time in the interest of the work any
departmental materials 1o be used in the work and the contractor shall use such materials without
any controversy or dispute on that account. The rate of issue of such materials will be at the
stock issue rate inclnsive of storage charges or rates fixed by the Department or curmrent market
rate whichewver is higher, :

The Contractor will be responsible for the loss or damage of any deperimental materials
during transit and in the execution of the work due to reason what-so-ever and the cost of such
materials will be recovered from the bills at stock issue rates or market rates whichever is higher.

If the Contractor removes Govt, materials supplied to him'her from the work site with a view
to dispose of the same dishonestly, he skall be in addition to any other liability Civil or criminal
arising out of his contract be liable to pay a penalty equivalent to five times of the price of the
materials according to the stock issue rate or market rate whichever is higher. The penalty so
imposed shall be recovered at any time from any sum that may then or at any time thereafier
become dus to the Contractor or from his/her security deposit or from the proceeds of sale
thereof,

The selected Contractor may take delivery of deparmental supply according o his need for
the waork issued hy the Department subject to the availability of the materials. The Contractor
shall make all armnpgement for proper storage of materials but no cost for raising shed for
storage, pay of watchman etc. will be bome by the Department. The department is not
responsible for considering the theft of materials at site. It is contractor’s risk. Under any such
plea if the Contractor stops the work, he/she shall have 1o pay the full penalty as per Clause of F2
agreement.

After the work is finished all surplus materials and debris’s should be removed 100 meters clear
ways from work site. Preliminary works such az Vats, mixing platform ete. should be dismantled
and all materials removed from the work site and premises left neat and clean and this should be
inclusive of the raes.

The contractor should at his‘her oam cost arrange necessary tools and plants required for the
efficient execution of work and the rates quoted should be inclusive of the running charges of
each plant and cost of conveyance. The machineries, if available, with the department may be
suppliad on hire as per charges fixed by the Depariment.

The depth of foundation indicated on the drawing are provisional but these may be altered if
necessary in the light of the nature of strata indicated by boring which must be taken in advance
of actual execution of the foundation.
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52. The stack of road metal and moorum will be measured in box heaps of 1.50 X 1.50 X 0.50 M
which will be taken as 1.5 X 1.5 X (.44 M = One Cum. The soling stone will be measured in the
suitable stacks with deduction for voids @ 1/6"™ of volume or more depending upon the
looseness of stacking which would be determined on actal observation and deduction.  No
claim for carriage of water what =0 ever will be entertained.

3.1t 15 the responsibility of the Contractor to procure and store explosive required for blasting
eperation, if any. The Department may render necessary possible help for procuring license.

34. Irems of works not covered by the tender notice shall be paid at the current schedule of rates of
the State and those not covered by the said schedule of rates will be paid on actual analysis
approved by the Competent Authority.

55. On no account, the contract work should be sublet to any body without the prior approval of the
Department. In such an event the Contract may be rescinded.

56. Dewatering from the foundation of bridges, culvents, buildings worksites ete. and watering for
consalidation in roads embankments when and where necessary during execution will have to be
done by the contractor and no extea pavment will be made on that account.

57. Number of tests as specified in LR.COMORT & H/S.) specification required for the
construction of road/bridges/buildings or any other structural works will be conductad in any
Govt laboratories or reputed material testing laboratory as to be decided by the Engincer in-
charge. Testing charges including expenditure for collection/transportation of samples/specimens
ete. will be borne by the Contractor. The collection of samples and testing are to be conducted
for both prior w0 execution as may be directed by the Engineer in-charge and on both the
accounts the cost shall be borne by the Contractor.

58. Any damages caused by natural calamities should be repaired by the Contractor at his swn
cost. The Department will not be any way responsible for the same and will not pay any
cost towards the repair done by the Contractor,

50, Over and above these conditions, the terms and conditiens and rules and regulations and
specifications as laid down in Odisha Detailed Standard specification, Odisha P.W.D. Code,
Bridge Code and MORT &H specifications with latest revision’ amendment are also binding on
the part of the Contractor.

6. The contracior shall supply sample of all materials before procurement for the work for testing
and acceptance as may be required by the Engineer in-charge.

61. The contractor has to arrange the land required for horrowing earth il necessary for the road
work at histher cost. No extra ppymemt by the Department will be made on this account and no
claim what so ever will be entertained on this ground. The rates quoted by the Contractor should
be inclusive of all such charges.

6. The information fumished must be sufficient to show that the applicant is capable in all respecis
to successfully complete the envisaged waork.

61, TIME CONTROL:-

A. Progress of work and Re-scheduling programme.

{i). The Executive Engineer / Engineer- in- Charge shall issue the letter of Acceptance to the
successful contractor, The issue of the letter of aceeptance shall be treated as closure of the Bid
process and commencement of the contract,

{ii) Within 15 days of issue of the letter of pcecptance, the contractor shall submit
ta the Engincer-in-Charge for approval a Programme commensurate to Clause no. B showing the
general methods, arrangements, and timing for all the activitics in the Works along with monthly
cash flow lforecast.

B. The Contractor shall submit a Bar Chart of the work before commencement of the Work,

(i}. An update of the Programme shall be a programme showing the actual progress achieved on
each activily and (he effect of the progress achieved on the timing of the remaining work including
any changes to the sequence of the activiries
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(i1}, The Engineer-in-Charge’s approval of the Programme shall not alter “the Contractor's
obligations. The Contractor may revise the Programme and submit it 1o the Engineer-in-Charge
again &t any time. A revised Programme is to show the effect of Variation and Compensation

Events.

C. Extension of the Completion Date,

{i}. The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15th day or such time
period as mentioned in letter of Award after the date on which the Authority shall issues written
orders to commence the work or from the date of handing over of the site whichever is later. If the
Confractor commits defoult in commencing the execution of the work as aforesaid, Corporation
shall without prejudice to any other right or remedy available in law, be at liberty te forfeil the
earnest money & performance guarantee / Security deposit absoluiely.

{i). As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Project Administrator, ITDA,
Tileibani. The Chart shall be prepared in direet relation to the time stated in the Contract documents
for completion of items of the works. It shall indicate the forecast of the dates of commencement
and completion of various trades of sections of the work and may be amended as nocessary by
agreement between the Project Administrator, ITDA, Tileibani and the Contractor within the
limitations of time imposed in the contract decuments, and further to ensure good progress during
the execution of the work, the contractor shall in all cases in which the ime allowed for any work,
exceeds one month (save for special jobs for which a separate programme has been agreed upon)
complete the work as per milesione given in contract data.

(iit). In case of delay cceurred due to any of the rensons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavors o prevent or make pood the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

Force majeure, or

Abnormelly bad weather, or

Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike or lockowt affecling any of the

trades employed on the work, or.

€. Delay on the part of other contractors or tradesmen engaged by Enginesr-in-Charge in
executing work not forming part of the Contract.

f. In case a Variation is issued which makes it impossible for Completion o be achieved hy
the Intended Completion Daate without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur additional cost, or

g. Any other cause, which, in the absolute discretion of the authority mentioned, in Contract

data is beyond the Contractors control.

N

{iv). Request for reschedule and extension of time, to be eligible for consideration, shall be made by
the Contractor in writing within fourfeen days of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such & request the period for which extension is
desired.

(v}. In any such case a fair and reasonable extension of time tor completion of work may be given.
Such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing,
within 3 months of the date of receipt of such request. Non-application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-
Charge and this shall be binding on the contractor.
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D. Compensation for Delay. Compensation @ 1% per month of for delay of work, delay to be
computed on per Dy basis. Provided always that the total amount of compensation for delay 1o be
paid under this condition shall not exceed 10% of the Tendered Value of work.

E. Management Meetings.

(i). Either the Engineer or the Contractor may require the other to attend & management meeting.
The business of a management meetings shall be to review the plans for remaining work and to deal
with matlers raised in accordance with the early waming procedure.

{i1). The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for
actions to be taken to ke decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.
Even qualified criteria are met; the bidders can be disqualified for the following reasons, if
enguired by the Deparument.
{a) Making a false statement or declaration
{b) Past record of poor performance
{e) Past record of abandoning the work half way! resignment of contract,
(dy Past record of in-ordinate delay in completion of the work.
(el Past history of itigation.
In casc of the 1% lowest tendered or even the next lowest tendered withdraw in seties one by
one, thereby facilitating a particular tender for award, and then they shall be penalized with
adequate disincentives with forfeiture of E.M.D. unless adequate justification for such back out
is furnished, Appropriate action for black listing the renderers” shall also be taken apart from
disincentivising the tender,

The authority reserve the right for payment subjsct to availability of funds in concerned Head of

accounL J

6.

67,

8.

9.

i,

FROVIDING FAC LES T'0 THE ENG Kt

(a) As per wotks Department No.FR 11/2001/10003/00 BBSR, dt.24.05.01, 5% price prefercnce
allowed to the Engineer Contractor in the tender rates has been withdrawn,

(b) Exemption of EM.D. to the Engincer Contracter will be allowed for a maximum of three
works in @ financial year for participating in the tender and the fact of participating with
exemption of EM.I. should be entered in the original Registration Certificate of the
Enginesr Contractor,

The GST will be deducted from the work bill as per applicahle.
Prevailing rawe of GST on the gross amount of the bill will be deducted from Contractor’s hill.

Under no circumsiances interest is chargeable for the dues or additional dues if any payable for
the work.

The Contraciors are required to pay rovalty to Govt, as fixed from time to time and produced
such authenticated documents in support of their payment as royalty, aleng with their bills
Failing which, the ameunt of royalies of different materials as utilized by them in the work will
be recovered from their bills.
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71. The comtractor shall be responsible for the defeet liability period for one vear from the date of
completion of the Project.
72, ELIGIBILITY CRITERIA :

(8}  Required EM.D. as per clause No. 19

(b)  Fumishing of additional performance security, if any as per Clause No.23.

(c)  Anested copy of valid Registration Certificate, I'T PAN Card, Valid GSTIN no
along with the bid and fumish the originals of the above said documents on
07.07.2023 in office hours .

(d)  Information regarding successfully completion of works in last successful 3
years in the forms referred in Schedule D-T & D-T1

73. The terms and conditions stipulated are comprehensive but not exhaustive. All other
terms and conditions as laid down in OPWD Code Vol. 1, I and. Circular in force shall
also be applied for selecting a tender for award of work.

4. 5.0/5.T contractors should pay Earnest Money 50 % along with the attested copies of the
caste certificate and an undertaking in shape of affidavit that he has not aveil the
concessions for more than three times in the current fnancial vear 2023-24. If the tender of
the S.C./S.T. contractor is within 10% of the rate quoted by the lowest tenderer for the
work, the same will be considersd for awarded to him/her at the lowest tender rate. Any
amendment order noticed by the Government must be enclosed by the contractor 1o get the
facilities in the tender.

Signature of the Contracior.

FERMANENT ADDORESS of the Contrector;
PHOMNE /CELL NUMBER:

Il"--'!l" .
A El'.ﬁ‘f; -
__':'-:-'r-.__ A L. '-E
Project Adnétaistrator,
ITDA, Tileibani
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CHECK LIST

TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER

- T Yes No i
1 ] 1 3 4 5 [
1 Cost of tender paper
> Copy of valid license —
3 | Copv of valid 1.T7 Pan Card
4 Copy of GSTIM .
5 | Required EMD in approved form
6 | Listof works completed in last 3 successful ysars
7 | Mo relation certificate
. Alfidavit of no litigation 1
o Affidavit of suthencity of tnee document oitpched |
10 | Listof Enginser persornel o the engaged in the
| work:
11| Time schedule for movement of the machineries
im the work.
12 | Listof project in hand
i3 List of work execunsd

Certifiad that all the infarmation mention above have been attached with the tender paper &
are true and correct to the best of my knowledge & belief.

CONTRACTOR
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Amnexure "4"

AFFIDAVIT
T R SN 01 5 N S ORAIE SR PPRUEE, (- ¢ RN Lo i years, Son/ Daughter/ ‘Wife of
D e T e T presaent residing B el
-1 5 SO B ersmsarssrsnyissn DB mimsapmmsemessermermmsnsinseret T issima nsni st oo do
hereby solemnly affirm as follows.
1] That, | posses a valid license for Execution of works contract issued by ..
L L D bealongs 10 .o msiniiseems class & lsvalld  uptoa..ee:
i) I am submitting tenders before the Project Administrator, LT.DA, Tileibani for execution of
following works in response to Tender Call Notice Mo. o
il i o i B o R B
-
Etc,
i) | am swearing this affidavit that all tender documents and accompanying papers those

being submitted by me before the Project Administrator, 1.T.DA, Tileibani including E.M.D.
in any shape are all authentic and bonafied documents in the eyes of the law of the land.

That the facts stated in the affidavit are true to the best of my knowledge and belief,

Signature of Contractor
Note.:-

Mention the license issuing authority.
Mention the date up to which the license is valid.
Mention name of works for which tender is being submitted.



